

UNIVERSITY OF CALIFORNIA, SANTA BARBARA

BERKELEY • DAVIS • IRVINE • LOS ANGELES • MERCED • RIVERSIDE • SAN DIEGO • SAN FRANCISCO



SANTA BARBARA • SANTA CRUZ

OFFICE OF DESIGN & CONSTRUCTION SERVICES and PHYSICAL FACILITIES

CONTRACTING SERVICES
Building 439
Santa Barbara, California 93106-1030
Telephone (805) 893-3356
Fax (805) 893-8592

SENT VIA: FAX ON THIS DATE
 HAND DELIVERY ON THIS DATE
 FEDERAL EXPRESS ON THIS DATE
 UNITED PARCEL SERVICE ON THIS DATE

HOLDERS OF PLANS AND SPECIFICATIONS:

Recreation Center Expansion Photovoltaic Panel
System Installation.
Project No. FM070247DBR3/981410
Addendum No. 2

November 8, 2007

Enclosed is **ADDENDUM NO. 2** to the Design Build Proposal Documents on the above-captioned project.

Bid date is **Tuesday, November 20, 2007 at 2:30 PM** to be held at:

CONTRACTING SERVICES
Facilities Management, Bldg. 439,
Door #E, Reception Counter
University of California, Santa Barbara
Santa Barbara, CA 93106-1030.

Late arrivals shall be disqualified. Please allow time for unforeseen traffic delays, securing a parking permit and potential parking problems.

A handwritten signature in black ink, appearing to read "Anna Galanis".

Anna Galanis
Director, Contracting Services

ADDENDUM NUMBER 2

to the

Design Build Proposal Documents

November 8, 2007

GENERAL

The following changes, additions or deletions shall be made to the following document(s) as Indicated; all other conditions shall remain the same.

I. SPECIFICATIONS

Item No.

1. Section 01100. Alternates: **Replace** in it's entirety with attached.

END OF ADDENDUM NO. 2

SECTION 01100

ALTERNATES

PART 1 - GENERAL

1.01 IDENTIFICATION OF ALTERNATES

- 2.1 This Section identifies each Alternate and describes basic changes to the Work only when that Alternate is made a part of the Work by specific provision in the Agreement.
- 2.2 The Lump Sum Base Bid and Alternates shall, unless otherwise specified, include the costs of products, materials, equipment, systems, installation and all supporting elements required, so that the combination of the Lump Sum Base Bid and any Alternates shall be complete. The scope of Work for all Alternates shall be in accordance with applicable Drawings and Specifications.
 - A. Except as otherwise specifically provided by the University, the Work described in Alternates shall be completed with no increase in Contract Time.
- 2.3 This Section includes only the non-technical descriptions of the Alternates. Refer to the specific Sections of DIVISIONS 2 - 16 of the Specifications for technical descriptions of the Alternates.
- 2.4 Coordinate related Work and modify surrounding Work as required to properly and completely integrate the Alternates into the Work.

PART 2 - DESCRIPTION OF ALTERNATES

2.01 ALTERNATE NO. 1:

- A. Provide additional panels, supports, wiring, connections, and all other necessary materials and labor sufficient to provide an additional 10 KW, for an installed system of 100 KW as specified in Section 13650, "Photovoltaic System."
 1. If this Bid Alternate is accepted, the Contract Time will not be extended.
 2. University reserves the right to accept this Alternate within thirty (30) days after the Agreement.

RECREATION CENTER EXPANSION PHOTOVOLTAIC PANEL SYSTEM INSTALLATION
UNIVERSITY OF CALIFORNIA, SANTA BARBARA
PROJECT NO. FM 070427L/981410

2.02 ALTERNATE NO. 2:

- A. Provide additional panels, supports, wiring, connections, and all other necessary materials and labor sufficient to provide an additional 20 KW, for an installed system of 110 KW as specified in Section 13650, "Photovoltaic System."
1. If this Bid Alternate is accepted, the Contract Time will be extended by ten (10) days.
 2. University reserves the right to accept this Alternate within thirty (30) days after the Agreement.

2.03 ALTERNATE NO. 3:

- A. Provide additional panels, supports, wiring, connections, and all other necessary materials and labor sufficient to provide an additional 30 KW, for an installed system of 120 KW as specified in Section 13650, "Photovoltaic System."
1. If this Bid Alternate is accepted, the Contract Time will be extended by twenty (20) days.
 2. University reserves the right to accept this Alternate within thirty (30) days after the Agreement.

2.04 ALTERNATE NO. 4:

- A. Provide additional panels, supports, wiring, connections, and all other necessary materials and labor sufficient to provide an additional 40 KW, for an installed system of 130 KW as specified in Section 13650, "Photovoltaic System."
1. If this Bid Alternate is accepted, the Contract Time will be extended by thirty (30) days.
 2. University reserves the right to accept this Alternate within thirty (30) days after the Agreement.

PART 3 - EXECUTION (NOT USED)

END OF SECTION