
ADVERTISEMENT FOR SUBCONTRACTOR PREQUALIFICATION 
 

Subject to conditions prescribed by the University of California, Santa Barbara (“University”), 
responses to the University's Prequalification Questionnaire are sought from potential Cabinet, 
Millwork & Finish Carpentry subcontractors.  Cabinet, Millwork & Finish Carpentry 
subcontractors must be pre-qualified under the terms of the University Prequalification 
Questionnaire, in order to be allowed to submit subcontractor bids to the Bidder (i.e., General 
Contractor) on the following projects: 
 

(A)  El Dorado Apartments Refurbishment Project 
Project No. FM120303L/294-01 

 
and 
 

(B)  Santa Ynez Apartments 200’s Refurbishment Project 
Project No. FM120286L/293-99 

 
The University has determined that Cabinet, Millwork & Finish Carpentry subcontractors that 
submit bids on the foregoing projects must be prequalified by the University to ensure each has 
the experience, qualifications and financial integrity necessary to complete the anticipated work.  
Among the minimum requirements, prequalified subcontractors must have the following 
California contractor's license: 
 

License Code: C-6 (Cabinet, Millwork & Finish Carpentry) 
 
GENERAL DESCRIPTION OF WORK: 
 
(A) EL DORADO APARTMENTS REFURBISHMENT PROJECT  
 
General Scope of cabinets and countertops: 50 apartments consisting of one and two bedroom 
units. All new plastic laminated kitchen base cabinets and upper cabinets with thermo foil doors 
and drawer fronts. All new kitchen countertops consisting of solid surface tops with integral 
bowl sinks. New bathroom lavatories of same materials as kitchen cabinets, tops and sinks. 
Miscellaneous closet doors replaced with same doors as kitchen cabinets. Miscellaneous closet 
shelf replacement.  
 
Estimated Cost for Carpentry Work: $430,000 
Total Construction Cost (Estimated): $1,200,000 
 
Tentative Bid/Project Schedule:  
Advertisement: mid April  
Bid Opening: early May 
NTP Issued: end May 
Construction Start: mid/end June 
Substantial Completion:  September 7, 2012 
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(B) SANTA YNEZ 200’S APARTMENT REFURBISHMENT PROJECT 
 
General Scope of cabinets and countertops: 55 apartments consisting of one and two bedroom 
units. All new plastic laminated  kitchen base cabinets and upper cabinets with thermo foil doors 
and drawer fronts. All new kitchen countertops consisting of solid surface tops with integral 
bowl sinks. New bathroom lavatories of same materials as kitchen cabinets, tops and sinks. 
Miscellaneous closet doors replaced with same doors as kitchen cabinets. Miscellaneous closet 
shelf replacement.  
 
Estimated Cost for Carpentry Work: $470,000 
Total Construction Cost (Estimated): $1,430,000 
 
Tentative Bid/Project Schedule:  
Advertisement: early April  
Bid Opening: mid April 
NTP Issued: early May 
Construction Start: mid/end June 
Substantial Completion:  September 7, 2012 
 
General Quality Standards applying to both projects: Woodwork Institute (WI) registered 
certified shop drawings, cabinet fabrications compliance labels and field installation compliance 
labels will be required.   
 
PREQUALIFICATION PROCEDURE 
 
Only Cabinet, Millwork & Finish Carpentry subcontractors passing the pre-established 
prequalification process will be allowed to participate in the bidding process for the above-
referenced projects.  Any potential subcontractor that is not pre-qualified by the University will 
be excluded from submitting a bid to a qualified Bidder (i.e., General Contractor) for the above 
referenced projects. 
 
On Friday, February 17, 2012 prequalification documents will be available electronically to 
prospective subcontractors.  For a copy of the Prequalification Questionnaire, see the department 
home page at  http//facilities.ucsb.edu/ under the section entitled Contracts, Requests for 
Qualifications and Pre-Qualifications.  If you need assistance acquiring the Prequalification 
Questionnaire, please contact Greg Moore, Associate Director, at greg.moore@dcs.ucsb.edu. 
 
Completed prequalification documents must be received by 2:30PM, Monday, March 5, 2012 at 
the following address: 
 

Contracting Services 
Facilities Management, Building 439, Room ‘E’ 

University of California, Santa Barbara 
Santa Barbara, California  93106 

 
Subcontractor prequalification submittals shall be submitted in sealed envelopes marked on the 
outside, "Subcontractor Prequalification– El Dorado & Santa Ynez 200’s".  
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No prequalification documents will be accepted after the stated deadline; however, the 
University reserves the right, at its sole determination, to request, receive and evaluate 
supplemental information after the stated deadline.  Participants will be notified in writing 
whether or not they have been prequalified. 
 
SUMMARY OF PREQUALIFICATION REQUIREMENTS 
 
General Subcontractor prequalification Requirements:  

1. Millwork & Finish Carpentry, Code C-6 license that is current and in good standing. 

2. Seven (7) years of relevant construction experience with at least five (5) comparable projects 
greater than $225,000 for cabinet work, or projects valued in excess of $125,000 for 
countertops, or $350,000 combined (cabinet and countertop work) for a single project. 

3. All work within the last seven years must have been constructed in the United States with at 
least three of those years of experience in the State of California. 

4.  No active university or public agency disqualifications. 
 
The prequalification evaluation is solely for the purpose of determining potential subcontractors 
who are deemed qualified for successful performance of the type of Millwork & Finish 
Carpentry work included in this project. 
 
The University reserves the right to reject any or all responses to Prequalification Questionnaires 
and to waive non-material irregularities in any response received. 
 
All information submitted for prequalification evaluation will be considered official information 
acquired in confidence and the University will maintain its confidentiality to the extent permitted 
by law. 
 
Advertisement Dates:  7/17/12; 7/24/12 


