

Project: Robertson Gymnasium Interior Renovation
 Project No. FM120476S/987786
 University Representative: Jennifer Hernandez

BASE BID		COMPENSABLE DELAY			ALTERNATES			TOTAL PROJECT COST	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Alternate #3	Total Alternates	Base Bid w/Compensable Delays
H-7	\$228,000.00	\$0.00	5	\$0.00	\$66,000.00	\$65,000.00	\$36,000.00	\$167,000.00	\$228,000.00
Z-5	\$319,000.00	\$500.00	5	\$2,500.00	\$49,000.00	\$65,000.00	\$32,000.00	\$146,000.00	\$321,500.00
C-9	\$385,750.00	\$20.00	5	\$100.00	\$114,420.00	\$56,650.00	\$25,750.00	\$196,820.00	\$385,850.00
M-4	\$499,554.00	\$175.00	5	\$875.00	\$118,910.00	\$150,881.50	\$70,514.50	\$340,306.00	\$340,306.00
P5	\$283,060.00	\$0.00	5	\$0.00	\$77,532.00	\$41,026.00	\$19,425.00	\$137,983.00	\$283,060.00