

INFRASTRUCTURE RENEWAL PROJECT PHASE 1B
Project No. FM150512L/986080

University Representative: Telli Foster

BASE BID		COMPENSABLE DELAY			ALTERNATES	TOTAL PROJECT COST			
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Base Bid w/ Compensable Delays	Total Alternates		Bid Total w/Alternates
B-2	\$10,849,000.00	\$3,150.00	10	\$31,500.00	\$0.00	\$10,880,500.00	\$0.00		\$10,880,500.00
T: FAX:									
Subcontractors									
A-1	\$6,368,729.00	\$250.00	10	\$2,500.00	\$94,300.00	\$6,371,229.00	\$94,300.00		\$6,465,529.00
T: FAX:									
Subcontractors									
C-5	\$10,926,173.00	\$3,500.00	10	\$35,000.00	\$238,810.00	\$10,961,173.00	\$238,810.00		\$11,199,983.00
T: FAX:									
Subcontractors									
T-6	\$9,876,543.00	\$0.00	10	\$0.00	\$167,763.00	\$9,876,543.00	\$167,763.00		\$10,044,306.00
T: FAX:									
Subcontractors									
F-1	\$8,740,478.00	\$1,500.00	10	\$15,000.00	\$993,115.00	\$8,755,478.00	\$993,115.00		\$9,748,593.00
T: FAX:									
Subcontractors									
K-9	\$10,749,500.00	\$2,000.00	10	\$20,000.00	\$241,000.00	\$10,769,500.00	\$241,000.00		\$11,010,500.00
T: FAX:									
Subcontractors									
D-2	\$9,172,213.00	\$2,500.00	10	\$25,000.00	\$275,000.00	\$9,197,213.00	\$275,000.00		\$9,472,213.00
T: FAX:									
Subcontractors									