Job Order Contact - Hazardous Material Removal and Demolition
Project No.: FM150432-JOC

University Representative: Gene Horstin

General Contractor	Adjustment Factor 1 - Projects $500 to $49,999.00, Mon-Fri Business Hours	Percentage for Adjustment Factor 1	Adjustment Factor 2 - Projects >$50K, Non-Business Hours	Percentage for Adjustment Factor 2	Adjustment Factor 3 - Projects $500 to $49,999.00 Non-Business Hours	Percentage for Adjustment Factor 3	Adjustment Factor 4- Projects >$50K, Non-Business Hours	Percentage for Adjustment Factor 4	Total Weighted Adjustment Factor	Qualification Questionnaire Included with Bid
Argus Contracting LP (B-3)	**0.9967**	50%	**0.9380**	25%	**1.2810**	15%	**1.2321**	10%	**1.0482**	**Yes**
Midwest Environmental Control (T-6)	**0.8700**	50%	**0.8700**	25%	**1.2000**	15%	**1.2000**	10%	**0.9525**	**Yes**
					Apparent Lowest Responsible Bidder					

Bid Opening: May 12, 2015 @ 2:30 PM