BID SUMMARY

Estimated Construction Cost: \$900,000

Project: Fly Neuroscience Lab, Room 2159, Bio II, Bldg. 571 Project No. FM160357L/981980

University Representative: James Gonzales

BASE BID		COMPENS	COMPENSABLE DELAY		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
B-5	\$944,300.00	\$0.00	5	\$0.00	\$944,300.00
		*Non-responsive			
T: FAX:					
Subcontractors					
Newton Construction & Management, Inc.	\$988,600.00	\$0.00	5	\$0.00	\$988,600.00
T: (805) 544-5583 FAX: (805) 544-5584					
Subcontractors:		**Apparent Lowest Responsive and Responsible Bidder**			
Pacific Acoustics North (Acoustical Ceiling); Reed Mechanical Systems (HVAC);					
Deep Blue Integration (Fire Alarm); Hernandez Drywall (Drywall);					
Guy Smithson (Painting); Marseilles Plumbing (Plumbing); MEC (Asbestos);					
Knights Carpets and Interiors (Flooring); ISEC (Lab Casework,					