

### BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Base Bid w/ Compensable Delays	Total with Base Bid & Compensables
<b>Brannon Inc., dba Smith Electric</b>	\$505,400.00	\$0.00	5	\$0.00	\$505,400.00	<b>\$505,400.00</b>
1340 W. Betteravia Road						
Santa Maria, CA 93455						
T: (805)621-5000 F: (805) 621-5050						
Subcontractors:						
Superior Test & Balance - (Water Balance), Signit Controls - (Controls)						
<b>EJS, Inc.</b>	\$483,344.00	\$0.00	5	\$0.00	\$483,344.00	<b>\$483,344.00</b>
4998 Foothill Road						
Carpinteria, CA 93013						
T: ( 805) 684-6381 FAX: (805) 684-6312						
Subcontractors:						
M&M Mechanical - (Plumbing), Reed Mechanical (HVAC), Good Service (Electrical)						
<b>Anderson Systems</b>	\$381,000.00	\$0.00	5	\$0.00	\$381,000.00	<b>\$381,000.00</b>
5958 Corta Street						
Goleta, CA 93117						
FAX: (805)683-3311						
Subcontractors:						
Blum & Sons Electric (Electrical), BAS (Controls), Dahl (Insulation), Hartmanair (Test & Balance)						