

BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
Newton Construction & Management, Inc.	\$627,000.00	\$0.00	10	\$0.00	\$627,000.00
2436 Broad Street					
San Luis Obispo, CA 93401	**Apparent Lowest Responsible Bidder**				
T: (805) 544-5583 FAX: (805) 544-5584					
<i>Subcontractors:</i>					
Cambron Roofing & Waterproofing (Roofing)					
Smith Mechanical-Electrical-Plumbing	\$917,807.00	\$0.00	10	\$0.00	\$917,807.00
1340 West Betteravia Road					
Santa Maria, CA 93455					
T: (805) 621-5000 FAX: (805) 621-5050					
<i>Subcontractors:</i>					
Channel Island Roofing (Roofing); Guy Smithson Painting (Painting)					