

BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
Newton Construction & Management**	\$318,000.00	\$0.00	5	\$0.00	\$318,000.00
P.O. Box 3260					
San Luis Obispo, CA 93403		**Apparent Lowest Responsible Bidder**			
T: (805) 544-5583 FAX: (805) 544-5584					
<i>Subcontractors:</i>					
Marseilles Plumbing (Plumbing); Reed's Mechanical (HVAC); Woodward Acoustics (Acoustical); Central Coast Fence (Fencing); New Generation Painting (Painting);					
Hernandez Drywall (Drywall)					
EJS Construction	\$360,000.00	\$0.00	5	\$0.00	\$360,000.00
4998 Foothill Road					
Carpinteria, CA 93013					
T: (805) 684-6381 FAX: (805) 684-6312					
<i>Subcontractors:</i>					
CCU Demo (Demo); Magnum Fence (Fencing); Commercial Flooring (Flooring); Woodward Acoustics (Acoustical Tile); Ed Chavez L&P (Plaster);					
Reed Mechanical (HVAC); M/M Mechanical (Plumbing); Joy Equipment (Fire Sprinklers); Good Service Electric (Electrical); PacifiCom (Data)					
Smith Mechanical-Electrical-Plumbing	\$373,956.00	\$0.00	5	\$0.00	\$373,956.00
1340 West Betteravia Road					
Santa Maria, CA 93455					
T: (805) 621-5000 FAX: (805) 621-5050					
<i>Subcontractors:</i>					
Guy Smithson (Paint); Floor Connection (Flooring); Pacific Acoustics (Framing, Drywall, T-Bar, Doors, Frames & Hardware); Valley Fencing (Fence);					
Signet Controls (Controls); P&E Insulation (Insulation); Penn Air Controls (Air Balance); PacifiCom (Comm)					