

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATES	TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Alternate #1 <i>(Not used as a basis of award)</i>	Base Bid w/ Compensable Delays	Total with Base Bid & Compensables
Letner Roofing Company	\$874,900.00	\$4,920.00	5	\$24,600.00	\$59,000.00	\$899,500.00	\$899,500.00
1490 N. Glassell St.							
Orange, CA 92867							
T: (714) 633-0030 FAX: (714) 633-0280							
<i>Subcontractors:</i>							
B&M Tear Off (Roof Demo); Safe Scaffolding (Scaffolding); Circulating Air (Electrical)							
[Bid Alternate: Goleta Fabrication/Precision Welding (Safety Stair Case)]							
Pueblo Construction, Inc.**	\$817,358.13	\$0.00	5	\$0.00	\$53,739.13	\$817,358.13	\$817,358.13
232 Anacapa St., Ste. #2D							
Santa Barbara, CA 93101							
T: (805) 564-1313 FAX: (805) 564-1311	**Apparent Lowest Responsible Bidder**						
<i>Subcontractors:</i>							
KCI Concrete (Concrete); Taft Electric Company (Electric Demo); Eagle Roof Removal (Roof Demo); Rolls Scaffold (Scaffolding); OST Trucks & Cranes (Crane)							
[Bid Alternate: Goleta Fabrication (Galvanized Stairs)]							