

BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
Smith Mechanical-Electrical-Plumbing**	\$553,250.00	\$0.00	5	\$0.00	\$553,250.00
1340 W. Betteravia Road					
Santa Maria, CA 93455	**Apparent Lowest Responsible Bidder**				
T: (805) 621-5000 FAX: (805) 621-5050					
<i>Subcontractors:</i>					
Channel Islands Roofing (Roofing); P&E Insulation (Insulation); Superior Test & Balance (Test & Balance)					
Newton Construction & Management, Inc.	\$649,000.00	\$0.00	5	\$0.00	\$649,000.00
2436 Broad Street					
San Luis Obispo, CA 93401					
T: (805) 544-5583 FAX: (805) 544-5584					
<i>Subcontractors:</i>					
Channel Islands Roofing (Roofing); Reed Mechanical (HVAC); Marseilles Plumbing (Plumbing); Pac West General (Electrical)					
Quincon, Inc.	\$785,606.00	\$0.00	5	\$0.00	\$785,606.00
P.O. Box 1029					
Grover Beach, CA 93483					
T: (805) 574-1660 FAX: (805) 481-2440					
<i>Subcontractors:</i>					
Channel Islands Roofing (Roofing); Smith Mechanical (HVAC/Plumbing/Electrical)					