

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATE(S)	TOTAL
General Contractor	Base Bid	Compensable Delay Daily Rate	Days	Total Compensables	Alternate No. 1 <i>(Not used as basis of award)</i>	Total with Base Bid & Compensables
Pacific Acoustics North, Inc.	\$732,100.00	\$0.00	5	\$0.00	\$53,000.00	\$732,100.00
133 E. Ortega Street						
Santa Barbara, CA 93101						
T: (805) 963-1538 FAX: (805) 564-7044						
<i>Subcontractors:</i>						
Good Service Electric (Electrical); Reed Mechanical (Mechanical); Guy Smithson (Painting); Specialty Flooring (Flooring) Joy Fire (Fire Protection); Cambron (Roofing)						
[Bid Alternate: Reed Mechanical (Controls)]						
Newton Construction & Management, Inc.	\$769,000.00	\$0.00	5	\$0.00	\$58,000.00	\$769,000.00
2436 Broad Street						
San Luis Obispo, CA 93401						
T: (805) 544-5583 FAX: (805) 544-5584						
<i>Subcontractors:</i>						
Stonhard (Expoxy Floor); Premier Drywall (Drywall/Acoustical); Cabmron Roofing (Roofing); Guy Smithson (Painting); Smith MEP (MEP); Deep Blue Integration (Fire Protection)						
EJS Construction, Inc.**	\$678,000.00	\$0.00	5	\$0.00	\$54,700.00	\$678,000.00
4998 Foothill Road						
Carpinteria, CA 93013		**Apparent Lowest Responsible Bidder**				
T: (805) 684-6381 FAX: (805) 684-6312						
<i>Subcontractors:</i>						
Cambron Roofing (Roofing); SB Glass (Glazing); Woodward Acoustics (ACT); D&J (Coating); Joy Fire Protection (Fire Sprinklers); Reed Mechanical (HVAC); Good Service (Electrical);						
Precision Plumbing (Plumbing); Floor Connection (Resilient Flooring)						
Quincon, Inc.	\$742,031.00	\$0.00	5	\$0.00	\$53,546.00	\$742,031.00
P.O. Box 1029						
Grover Beach, CA 93483						
T: (805) 305-1150 FAX: (805) 481-2440						
<i>Subcontractors:</i>						
Floor Connection (Flooring/VCT); Specialty Flooring (Flooring/ER); Channel Islands Roofing (Roofing); Smith MEP (HVAC/Plumbing/Electrical); Valley Glass (Glazing)						