

BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
Smith Mechanical-Electrical-Plumbing**	\$585,462.00	\$0.00	5	\$0.00	\$585,462.00
1340 W. Betteravia Road					
Santa Maria, CA 93455					
T: (805) 621-5000 FAX: (805) 621-5050	**Apparent Lowest Responsible Bidder**				
<i>Subcontractors:</i>					
Zeretsky Engineering Solutions (Phoenix Valves); HartmanAire (Test & Balance); Signet Controls (Controls)					