

BID SUMMARY

BASE BID	COMPENSABLE DELAY			TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
Pueblo Construction, Inc.	\$698,461.68	\$0.00	5	\$0.00	\$698,461.68
232 Anacapa Street, Suite 2D					
Santa Barbara, CA 93010					
T: (805) 564-1313 FAX: (805) 564-1311					
<i>Subcontractors:</i>					
Sena Plumbing (Plumbing/HVAC); JMG Electric (Electrical); JMA Mechanical Corp. (Ducting, Insulation, Rooftop Units); Stoker Construction & Development (Carpentry)					
Newton Construction & Management, Inc.	\$613,000.00	\$0.00	5	\$0.00	\$613,000.00
2436 Broad Street					
San Luis Obispo, CA 93401					
T: (805) 544-5583 FAX: (805) 544-5584		**Apparent Lowest Responsible Bidder**			
<i>Subcontractors:</i>					
JMG Electric (Electrical); Dahl Air Conditioning (HVAC)					
Smith Mechanical-Electrical-Plumbing	\$614,563.00	\$0.00	5	\$0.00	\$614,563.00
1340 W. Betteravia Road					
Santa Maria, CA 93455					
T: (805) 621-5000 FAX: (805) 621-5050					
<i>Subcontractors:</i>					
Hartmanaire (Test & Balance); Channel Islands Roofing (Roofing); P&E Insulation (Insulation)					