

BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
Smith Mechanical - Electrical - Plumbing	\$543,418.00	\$0.00	10	\$0.00	\$543,418.00
1340 W. Betteravia Road					
Santa Maria, CA 93455					
T: (805) 621-5000 FAX:	**Apparent Lowest Responsible Bidder**				
Subcontractors:					
Signet Controls, Inc. (Controls); HartmanAire (Test & Balnce)					
Zaretsky Engineering Solutions	Non-responsive	\$0.00	10	\$0.00	n/a
16520 Harbor Blvd., Suite F					
Fountain Valley, CA 92708					
T: (714) 640-3530 FAX:					
Subcontractors:					