

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATES	TOTAL
General Contractor	Base Bid	Total Compensables	Days	Total Compensables	Alternate #1 <i>(Not used as basis of award)</i>	Total with Base Bid & Compensables
James Clifton General Contractor	\$849,900.00	\$10,000.00	5	\$50,000.00	\$0.00	\$899,900.00
1879 Portola Road, Ste. #F						
Ventura, CA 93003						
T: 805.947.7326						
<i>Subcontractors: n/a</i>						
Martinez Construction Services	\$696,700.00	\$7,300.00	5	\$36,500.00	\$0.00	\$733,200.00
100 Parnell Street, Suite E						
Merritt Island, FL 32953		**Apparent Lowest Responsible Bidder**				
T: 321.349.2000						
<i>Subcontractors: n/a</i>						
Hartzell General Engineering Contractor, Inc.	\$1,458,998.00	\$8,819.00	5	\$44,095.00		\$1,503,093.00
P.O. Box 771						
Cayucos, CA 93430						
T: 805.610.8113						
<i>Subcontractors: n/a</i>						