

## BID SUMMARY

BASE BID	COMPENSABLE DELAY			TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
<b>Pueblo Construction, Inc.</b>	\$146,730.13	\$0.00	5	\$0.00	<b>\$146,730.13</b>
232 Anacapa St. #2D					
Santa Barbara, CA 93101					
T: (805) 564-1313      FAX: (805) 564-1311	<b>**Apparent Lowest Responsible Bidder**</b>				
<i>Subcontractors:</i>					
<i>Signet Controls, Inc. (Controls/HVAC Valves); JMG Electric, LLC (Electrical); Tri-Tech Plumbing Co. (Plumbing); Reed Mechanical Systems, Inc. (Ducting/Air Balance)</i>					
<b>Smith Mechanical-Electrical-Plumbing</b>	\$215,458.00	\$0.00	5	\$0.00	<b>\$215,458.00</b>
1340 W. Betteravia Road					
Santa Maria, CA 93458					
T: (805) 621-5000      FAX:					
<i>Subcontractors:</i>					
<i>Signet Controls, Inc. (Controls); Superior Test and Balance (Test &amp; Balance); P&amp;E Insulation, Inc. (Insulation)</i>					