

BID SUMMARY

BASE BID	COMPENSABLE DELAY			TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
Pueblo Construction, Inc.	\$219,930.41	\$0.00	5	\$0.00	\$219,930.41
232 Anacapa Street, St. 2D					
Santa Barbara, CA 93101					
T: (805) 564-1313 FAX: (805) 564-1311					
<i>Subcontractors:</i>					
Abatex LLC (Demo, Lead/Asbestos Abatement); Signet Controls (Parts, Control Wiring & Set Up); JMG Electric (Low Voltage/Line Voltage); Big Red Crane Co. (Crane Lift);					
Reed Mechanical Systems, Inc. (HVAC / Sheetmetal)					
Newton Construction & Management, Inc.	\$268,000.00	\$0.00	5	\$0.00	\$268,000.00
2436 Broad Street					
San Luis Obispo, CA 93401					
T: (805) 544-5583 FAX: (805) 544-5584					
<i>Subcontractors:</i>					
JMA Mechanical Corp. (HVAC); MEC (Abatement); JMG Electric LLC (Electrical); Signet Controls, Inc. (Controls)					
Smith Mechanical-Electrical-Plumbing	\$206,963.00	\$0.00	5	\$0.00	\$206,963.00
1340 West Betteravia Road					
Santa Maria, CA 93455		**Apparent Lowest Responsible Bidder**			
T: (805) 621-5000 FAX: (805) 621-5050					
<i>Subcontractors:</i>					
MEC Environmental (Abatement); Signet Controls (Controls); Hartmanaire (Air Balance)					