

BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Base Bid + Compensable Amount	
<b>**Los Angeles Air Conditioning, Inc.**</b>		\$163,085.00	\$0.00	5	\$0.00	<b>\$163,085.00</b>
1714 Lindbergh						
La Verne, CA 91750						
T: (909) 322-2944      FAX: n/a		<b>**Apparent Lowest Responsible Bidder**</b>				
Subcontractors:						
Rymax Electric, Inc. (Electrical); AMI, Air Management Industries (Air Balance)						
<b>Mesa Energy Systems, Inc. dba EMCOR Services Mesa Energy</b>		Non-responsive			5	n/a
910 Huston St.						
Grover Beach, CA 93433						
T:(805) 551-8126      FAX: n/a						
Subcontractors:						
<b>Newton Construction &amp; Management, Inc.</b>		\$237,000.00	\$500.00	5	\$2,500.00	<b>\$239,500.00</b>
2346 Broad Street						
San Luis Obispo, CA 93401						
T: (805) 544-6327      FAX: n/a						
Subcontractors:						
Reed Mech. Systems (HVAC); Good Service Electric (Electric)						
<b>Pacific Acoustics North, Inc.</b>		\$175,235.00	\$0.00	5	\$0.00	<b>\$175,235.00</b>
495 Pne Ave. Suite A						
Goleta, CA 93117						
T: (805) 331-4237      FAX: n/a						
Subcontractors:						
Reed Mechanical (Mechanical); Good Service Electric (Electrical)						
<b>Smith Mechanical-Electrical-Plumbing</b>		\$169,397.00	\$0.00	5	\$0.00	<b>\$169,397.00</b>
1340 W. Betteravia						
Santa Maria, CA 93445						
T: (805) 621-5000      FAX: n/a						
Subcontractors:						
RSAnalysis (Test & Balance)						