

BASE BID		COMPENSABLE DELAY			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Base Bid + Compensable Amount
Boneso Plumbing and Mechanical	\$446,779.00	\$0.00	5	\$0.00	\$446,779.00
1446 Spring St.					
Paso Robles, CA 93446					
T:(805) 294-3819					
Subcontractors:					
Channel Island Roofign, Inc. (Roofing); Good Service Electric (Electrical); RS Analysis RSA (Test and Balance); Signet Controls, Inc. (Controls)					
Los Angeles Air Conditioning, Inc.	\$439,150.00	\$0.00	5	\$0.00	\$439,150.00
1714 Lindbergh					
La Verne, CA 91750					
T: (909) 596-7077					
Subcontractors:					
Signet Controls, Inc. (Controls); Rymax Electric Inc. (Electrical); CI Servives Inc. (Roofing); Covello's Pacific Aircare, Inc. (Duct Cleaning); Penn Air Control (Air Balance)					
Plant Construction Company, L.P.	\$585,756.00	\$250.00	5	\$1,250.00	\$587,006.00
300 Newhall Street					
San Francisco, CA 94124					
Subcontractors:					
Cambron Roofing & Waterproofing, Inc. (Roofing); JR Barto Heating/AC/Sheet Metal, Inc. (HVAC); Bum & Sons Electric (Electrical)					
Smith Mechanical-Electrical-Plumbing	\$397,977.00	\$0.00	5	\$0.00	\$397,977.00
1340 W. Betteravia Rd.					
Santa Maria, CA 93445	**Apparent Lowest Responsible Bidder**				
T: (805) 621-5000					
Subcontractors:					
Channel Islands Roofing, Inc. (Roofing); RS Analysis LLC (Air Balance); Signet Controls, Inc. (Controls)					