

BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
Dahl Air Conditioning	\$196,702.00	\$0.00	5	\$0.00	\$196,702.00
85 Industrial Way, Ste. H					
Buellton, CA 93427					
T: (805) 964-2002 FAX: n/a					
Subcontractors:					
n/a					
Los Angeles Air Conditioning	\$290,375.00	\$0.00	5	\$0.00	\$290,375.00
1714 Lindbergh Court					
La Verne, CA 91750					
T: (909) 596-7077 FAX: n/a					
Subcontractors:					
P&E Insulation (Insulation); Precision Balance (Water Balance); Signet Controls (Controls)					
Smith Mechanical-Electrical-Plumbing	\$211,777.00	\$0.00	5	\$0.00	\$211,777.00
1340 West Betteravia Court					
Santa Maria, CA 93455					
T: (805) 621-5000 FAX: n/a					
Subcontractors:					
RS Analysis (Air Balance); P&E Insulation (Insulation)					
McCall/Emcor Services (Mesa Energy)	\$187,774.00	\$100.00	5	\$500.00	\$188,274.00
910 Huston Street					
Grover Beach, CA 93433					
T: (805) 489-7808 FAX: n/a		**Apparent Lowest Responsible Bidder**			
Subcontractors:					
Karcher Insulation (Insulation)					