Ortega Dining Commons Temporary Kitchen Facilities (Design-Build)

Project No. FM250263L/912033

BID SUMMARY

Maximum Acceptance Cost: $ 7,000,000

LUMP SUM BASE PROPOSAL

UNIT COST(S)

COMPENSABLE DELAY

TOTAL PRICE

QUALIFICATION
POINTS

BEST VALUE SCORE
(Cost per Quality Point)

Unit Price No. 1 Extended Unit Price No. 2 Extended Base Proposal with

Catering Facility Unit Cost No. 1 | Takeout Facility | Unit Cost No. 2 Total Daily Rate for Total Extended Compensable | Total Qualifications Best Value Score
Design-Build Contractor Lump Sum Base Proposal UOM per Month x12 Mos. UOM per Month x12 Mos. Unit Cost Compensable Delay Days Compensable| Delay and Unit Costs Points (Cost per Quality Point)
**Kitchens To Go by Mobile Modular** $4,689,961.79 $113,475.00 $1,361,700.00 $78,528.00 $942,336.00 $2,304,036.00 $1,200.00 5) $6,000.00 $6,999,997.79 721 $9,708.73

5700 Los Positas Road

Livermore, CA

*Apparent Lowest, Responsible Proposer**

T: (925) 308-6758

FAX: n/a

Subcontractors:

Manzano General Engineering (Site Work & Ultilities); CRP Plumbing Co. (Plumbing); Whelan Electric (Electrical)

Proposals Opened: November 20, 2025 @ 2:30 p.m.

The University determined the low Bidder on the basis of Best Value, with the resulting selection representing the best combination of price AND qualifications.

Project Manager: Ashley Cohen Gray




