

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTALS			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Alternate #1	Alternate #2	Base Bid w/ Compensable Delays	Total ALL Alternates	Total SELECTED Alternates	Total with Base Bid & Compensables
Athletic Field Specialists, Inc. (K-4)	\$812,250.00	\$8,200.00	20	\$164,000.00	<i>(Not Selected)</i>	<i>(Not Selected)</i>	\$976,250.00	\$234,750.00	\$0.00	\$976,250.00
3094 E. Shauna Drive										
Highland, CA 92346										
T: (909) 864-2530 FAX: (909) 425-2648										
Subcontractors:										
Allco Fencing (Fencing/Nets); Dry Turf (Drainage);										
West Coast Netting (Netting)										
Bryom Davey, Inc. (F-8)	<i>(Non-responsive)</i>									
13220 Evening Creek Drive South, Ste. 103										
San Diego, CA 92128										
T: (858) 513-7199 FAX: (858) 513-7198										
Subcontractors:										
Landscape Support Services (D-9)	\$879,614.00	\$882.00	20	\$17,640.00	\$17,724.00	\$225,743.00	\$897,254.00	\$243,467.00	\$0.00	\$897,254.00
P.O. Box 55307										
Sherman Oaks, CA 91413										
T: (818) 475-0680 FAX: (661) 554-0109										
Subcontractors:										
Pavement Recycling Systems (Tilling)										