

BID SUMMARY

Estimated Construction Cost: \$750,000

BASE BID		COMPENSABLE DELAY			UNIT PRICING									EXTENDED SUBTOTALS		GRAND TOTAL
General Contractor	Lump Sum Base Bid	Compensable Delay	Days	Total Compensables	Unit Price #1	UOM #1 (Crew Hr.)	Total Unit Price #1	Unit Price #2	UOM #2 (Crew Hr.)	Total Unit Price #2	Unit Price #3	UOM #3 (Crew Hr.)	Total Unit Price #3	Base Bid w/ Compensable Delays	Extended Total for ALL Unit Prices (#1, #2 & #3)	Total with Base Bid, Extended Unit Prices & Compensables
Otis Elevator Company	NON-RESPONSIVE															
2701 Media Center Drive, #2																
Los Angeles, CA 90065																
T: (213) 840-3132																
Subcontractors:																
ThyssenKrupp	\$723,682.00	\$2,601.60	10	\$26,016.00	\$325.20	10	\$3,252.00	\$441.00	10	\$4,410.00	\$184.15	10	\$1,841.50	\$749,698.00	\$9,503.50	\$759,201.50
6087 Triangle Drive																
Los Angeles, CA 90040																
T: (323) 278-2830 FAX: (866) 441-3992																
Subcontractors:																
City Lift (Cab Work); ABCO (Drilling); Big Red Crane (Crane); Enviroserve (Drum Removal)																
Republic Elevator	\$896,000.00	\$4,448.00	10	\$44,480.00	\$586.20	10	\$5,862.00	\$556.00	10	\$5,560.00	\$450.00	10	\$4,500.00	\$940,480.00	\$15,922.00	\$956,402.00
77 S. Fairview Avenue																
Goleta, CA 93117																
T: (805) 649-6302 FAX: (805) 683-8948																
Subcontractors:																
Big Red Crane Co. (Hoisting); KGC Drilling (Well Drilling)																