

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATE(S)	TOTALS
Prime Bidder	Base Bid	Compensable Delay	Days	Total Compensables	Alternate #1	BID AMOUNT: Base Bid w/ Compensable Delays
Landscape Support Services (D-9)	\$550,715.00	\$882.00	5	\$4,410.00	\$117,574.00	\$555,125.00
P.O. Box 55307						
Sherman Oaks, CA 91413						
T: (818) 475-0680 FAX: (661) 554-0109						
Subcontractors:						
Pavement Recycling Systems (Soil Pulverizing); Fencecorp (Fencing)						
ALTERNATE: Fencecorp (Fencing/Netting)						
Byrom-Davey (K-4)	\$530,600.00	\$200.00	5	\$1,000.00	\$102,700.00	\$531,600.00
13220 Evening Creek Drive South, Ste. 103						
San Diego, CA 92128						
T: (858) 513-7199 FAX: (858) 513-7198						
Subcontractors:						
Econo Fence, Inc. (Fencing); Athletic Field Specialist (Place Sod/Land Maintenance);						
Marina Landscape (Irrigation);						