

BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
Newton Construction & Management, Inc.	\$125,000.00	\$0.00	10	\$0.00	\$125,000.00
P.O. Box 3260					
San Luis Obispo, CA 93402					
T: (805) 544-5583 FAX: (805) 544-5584					
Subcontractors:					
Reed Mechanical Systems (HVAC); Specialty Flooring (Epoxy Flooring)					
Goleta Plumbing & Mechanical (Plumbing)					
Quincon, Inc.	\$149,910.00	\$0.00	10	\$0.00	\$149,910.00
P.O. Box 1029					
Grover Beach, CA 93483					
T: (805) 305-1150 FAX: (805) 481-2440					
Subcontractors:					
Reed Mechanical Systems (HVAC); Santa Barbara Surfacing (Epoxy Flooring)					
Goleta Plumbing & Mechanical (Plumbing); Taft Electric (Electrical)					
Brannon, Inc. dba Smith Electric Service	\$116,350.00	\$0.00	10	\$0.00	\$116,350.00
1340 W. Betteravia					
Santa Maria, CA 93455					
T: (805) 621-5000 FAX: (805) 621-5050					
Subcontractors:					
*Apparent Lowest Responsible Bidder					
Dow Diversified (LAV Install); Guy Smithson (Paint)					
Specialty Flooring (Epoxy Flooring)					
RK&G Construction, Inc.	\$147,383.13	\$0.00	10	\$0.00	\$147,383.13
1533 Betteravia Road					
Santa Maria, CA 93455					
T: (805) 934-2119 FAX: (805) 934-9500					
Subcontractors:					
Kinyon Construction (Electrical, Painting Demo); Santa Barbara Surfacing (Flooring); Cassidy's United Constr. (Metal Stud Framing/Lath & Plaster)					
Goleta Plumbing & Mechanical (Plumbing); TDow Diversified (Fume Hood/Casework); JR Barto Heating, A/C & Sheet Metal (HVAC)					