

### BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
<b>Arndt Construction</b>	\$524,400.00	\$1,250.00	5	\$6,250.00	<b>\$530,650.00</b>
415 Flora Vista Drive					
Santa Barbara, CA 93109					
T: (805) 705-6918      FAX:					
Subcontractors:					
Cushman Contracting Corp. (Materials and Field Labor)					
<b>Quincon</b>	\$224,883.00	\$0.00	5	\$0.00	<b>\$224,883.00</b>
P.O. Box 1029					
Grover Beach, CA 93483					
T: (805) 305-1150      FAX: (805) 481-2440		<i>*Apparent Lowest Responsible Bidder*</i>			
Subcontractors:					
n/a					