

BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Base Bid w/ Compensable Delays	Total with Base Bid & Compensables
Newton Construction & Management, Inc.	\$1,268,000.00	\$0.00	5	\$0.00	\$1,268,000.00	\$1,268,000.00
P.O. Box 3260						
San Luis Obispo, CA 93403		<i>*Apparent Lowest Responsible Bidder*</i>				
T: (805) 544-5583 FAX: (805) 544-5584						
<i>Subcontractors:</i>						
MEC (Abatement); Masonry by Darin (Masonry); Marseilles Plumbing (Plumbing); Reed Mechanical (HVAC);						
Pac-West General (Steel/Demo/Concrete)						
Viola, Inc.	\$1,413,000.00	\$0.00	5	\$0.00	\$1,413,000.00	\$1,413,000.00
P.O. Box 5624						
Oxnard, CA 93031						
T: (805) 487-3871 FAX: (805) 487-3870						
<i>Subcontractors:</i>						
Wright (Demolition); DJS (Concrete); Northern Crest (Masonry); Thiessen (Structural Steel); M&T Concrete (Misc. Carpentry); Viking (Insulation); Reliable Flooring (Flooring);						
Pacific Sound Control (Doors, Frames & Hardware); Tartlton & Son (Metal Stud Framing/Drywall); Guy Smithson (Painting); M&M Mechanical (Plumbing); Smith (HVAC); Venco (Elec. Fire Alarm)						