

BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
Newton Construction	\$197,000.00	\$0.00	10	\$0.00	\$197,000.00
T: (805) 544-5583 FAX: (805) 544-5584					
<i>Subcontractors:</i>					
Reliable Floor Covering (Flooring); Gay Smithson Painting (Painting); Hernandez Drywall (Drywall)					
Reed Mechanical (HVAC); Goleta Plumbing (Plumbing); Superior Millwork (Casework);					
Quincon	\$196,100.00	\$0.00	10	\$0.00	\$196,100.00
P.O. Box 1029					
Grover Beach, CA 93483					
T: (805) 305-1150 FAX: (805) 481-2440		<i>*Apparent Lowest Responsible Bidder*</i>			
<i>Subcontractors:</i>					
Corti Carpet (Flooring); Goleta Plumbing (Plumbing); Ocean Air (HVAC/Sheet Metal);					
ASM Electric (Electrical); Pacificom (Communication); Pyro-Comm (Fire Alarm)					