

### BID SUMMARY

General Contractor	BASE BID	COMPENSABLE DELAY			TOTAL
	Base Bid	Compensable Delay	Days	Total Compensables	Total Base Bid + Extended Compensable Amount
<b>Pre Con Industries</b>	\$483,633.00	\$0.00	5	\$0.00	<b>\$483,633.00</b>
P.O. Box 5728 Santa Maria, CA 93456 T: (805) 345-3147 FAX: (805) 345-3148 <i>Subcontractors:</i>					
Atascadero Glass (Glazing); Specialty Flooring (Resilient Base and Accessories); R3 Painting (Painting); Goode Plumbing (Plumbing); Johnson Controls (HVAC Controls); JR Barto (HVAC); American Air Balance (Testing, Adjusting Balancing for HVAC); Taft Electric Co. (Electrical); Reliable Floor Covering (Tile Carpeting); Dow Diversified (Furnishing)					
<b>EJS Construction**</b>	\$396,200.00	\$0.00	5	\$0.00	<b>\$396,200.00</b>
4998 Foothill Road Carpinteria, CA 93013 T: (805) 684-6381 FAX: (805) 684-6312 <i>Subcontractors:</i>					
<b>**Apparent Lowest Responsible Bidder**</b>					
Delta Welding (Steel); Pacific Acoustics (Acoustical); Reliable Flooring (Flooring); Specialty (Epoxy); Reed Mechanical (HVAC); Joy Fire (Fire Sprinkler); Taft Electric (Electrical); Goleta Plumbing (Plumbing)					
<b>Quincon, Inc.</b>	\$411,950.00	\$0.00	5	\$0.00	<b>\$411,950.00</b>
P.O. Box 1029 Grover Beach, CA 93483 T: (805) 305-1150 FAX: (805) 481-2440 <i>Subcontractors:</i>					
Specialty Flooring (Epoxy); Goleta Plumbing (Plumbing); Reed Mechanical (HVAC); ASM Electric (Electrical); Deep Blue Integration (Fire Alarm/Fire Sprinkler); Commercial Flooring Solutions (Flooring Base & Carpet)					
<b>Newton Construction &amp; Management</b>	\$493,000.00	\$0.00	5	\$0.00	<b>\$493,000.00</b>
2436 Broad Street San Luis Obispo, CA 93401 T: (805) 544-5583 FAX: (805) 544-5584 <i>Subcontractors:</i>					
Goleta Plumbing (Plumbing); Ian Tanner Construction (Metal Fabrication); Guy Smithson (Painting); Speciality Flooring, Inc. (Flooring); Dow Diversified, Inc. (Lab Casework); Pacific Acoustics North (Acoustic Ceiling); Reed Mechanical Systems, Inc. (HVAC)					