

BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total Base Bid + Extended Compensable Amount
Taft Electric Company	\$454,314.00	\$0.00	10	\$0.00	\$454,314.00
1694 Eastman Avenue					
Ventura, CA 93003					
T: (805) 642-0121 FAX: (805) 650-9015					
<i>Subcontractors:</i>					
None					
Oilfield Electric	\$460,000.00	\$10.00	10	\$100.00	\$460,100.00
1801 N. Ventura Avenue					
Ventura, CA 93001					
T: (805) 648-3131 FAX: (805) 648-4806					
<i>Subcontractors:</i>					
None					
Newton Construction & Management**	\$382,000.00	\$0.00	10	\$0.00	\$382,000.00
2436 Broad Street					
San Luis Obispo, CA 93401					
T: (805) 544-5583 FAX: (805) 544-5584					
<i>Subcontractors:</i>	<i>**Apparent Lowest Responsible Bidder</i>				
None					