

Bio II Marine Ecology Labs 1165-1175  
 and Fly Labs 3144 and 3154 Renovation, Bldg. 571  
 Project No. FM190010L/982002  
 University Representative: Karl Burrelsman

## BID SUMMARY

Estimated Construction Cost: \$1,570,432

BASE BID		COMPENSABLE DELAY			TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Base Bid w/ Compensable Delays	Total with Base Bid & Compensables
<b>Newton Construction &amp; Manangement, Inc.</b>	\$1,986,000.00	\$0.00	10	\$0.00	\$1,986,000.00	<b>\$1,986,000.00</b>
2436 Broad Street						
San Luis Obispo, CA 93401						
T: (805) 544-5583      FAX: (805) 544-5584						
<i>Subcontractors:</i>						
HPS Mechanical, Inc. (Plumbing); Reed Mechanical Systems (HVAC); Templeton Flooring Co. (Flooring); Santa Barbara Glass Co. (Glass)						
Cor-Ray Painting (Painting); Pacific Interiors Enterprises (Drywall); Dow Diversified (Lab Casework)						
<b>Quincon, Inc.**</b>	\$1,727,694.00	\$0.00	10	\$0.00	\$1,727,694.00	<b>\$1,727,694.00</b>
P.O. Box 1029						
Grover Beach, CA 93483						
T: (805) 574-1660      FAX: (805) 481-2440		<b>**Apparent Lowest Responsible Bidder**</b>				
<i>Subcontractors:</i>						
Santa Barbara Glass (Storefront Glazing); Templeton Flooring (Flooring); Reed Mechanical (Mechanical); ASM Electric (Electrical)						
Deep Blue (Fire Alarm/Fire Sprinklers); Dow Diversified (Casework/Lab Equipment)						
<b>Pueblo Construction, Inc.</b>	\$1,783,328.59	\$0.00	10	\$0.00	\$1,783,328.59	<b>\$1,783,328.59</b>
232 Anacapa Street, Suite 2D						
Santa Barbara, CA 93101						
T: (805) 564-1313      FAX: (805) 564-1311						
<i>Subcontractors:</i>						
Tony Carlos Construction, Inc. (Demo/Framing/Drywall/Doors & Windows); Deep Blue Integration (Fire Alarm/Sprinkler); Templeton Flooring Company (Flooring)						
Power Electric (Electrical); HPS Mechanical (Plumbing); Reed Mechanical Systems (Mechanical); Dow Diversified (Casework)						