

**BID SUMMARY**

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTALS		TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Alternate #1 (Not Used as a Basis of Award)	Alternate #2 (Selected & Used as Basis of Award)	Base Bid w/ Compensable Delays	Total ALL Alternates	Total <b>SELECTED</b> Alternates (#2)	Total with Base Bid, Compensables & Selected Bid Alternates
<b>Kone, Inc. (F-8)</b>	<b>\$1,476,400.00</b>	\$2,940.00	5	<b>\$14,700.00</b>	\$37,140.00	<b>\$84,000.00</b>	\$1,491,100.00	\$121,140.00	<b>\$84,000.00</b>	<b>\$1,575,100.00</b>
1821 Tyburn Street Glendale, CA 91204 T: (818) 781-0499 FAX: (818) 637-4857 Subcontractors: City Lift, Inc. (Cab Interiors); T&T Truck and Crane (Crane Service)										
<b>Republic Elevator Company (J-7)**</b>	<b>\$1,100,000.00</b>	\$1,800.00	5	\$9,000.00	\$41,100.00	<b>\$43,500.00</b>	\$1,109,000.00	\$84,600.00	<b>\$43,500.00</b>	<b>\$1,152,500.00</b>
77 South Fairview Avenue Goleta, CA 93116 T: (805) 683-6302 FAX: (805) 683-8948 Subcontractors:										