

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Alternate #1 Selected as part of Basis of Award	Alternate #2 (Not Selected)	Base Bid w/ Compensable Delays ONLY	Total SELECTED Bid Alternates	Total with Base Bid, Compensables, and Selected Alternates
Kone, Inc. (D-9)**	\$1,006,000.00	\$2,940.00	5	\$14,700.00	\$46,340.00	\$52,000.00	\$1,020,700.00	\$46,340.00	\$1,067,040.00
1821 Tyburn Street									
Glendale, CA 91204									
T: (818) 781-0499	FAX: (818) 637-4857	**Apparent Lowest Responsible Bidder**							
<i>Subcontractors:</i>									
City Lift, Inc. (Cab Interiors); T&T Trucking and Crane Service (Crane Service)									
(T-1)	<i>Not Responsive</i>	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: (805)	FAX: (805)								
<i>Subcontractors:</i>									