

### BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATES			1	TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Alternate #1 <i>(Not Used as Basis of Award)</i>	Alternate #2 <i>(Selected)</i>	Alternate #3 <i>(Not Used as Basis of Award)</i>	Base Bid w/ Compensable Delays ONLY	Total <b>SELECTED</b> Alternates (Bid Alternate No. 2)	Total with Base Bid, Compensables, and Selected Alternates
<b>Republic Elevator Company (P-6)</b>	<b>\$823,250.00</b>	\$1,500.00	5	\$7,500.00	\$35,000.00	\$10,800.00	\$18,000.00	<b>\$830,750.00</b>	<i>\$10,800.00</i>	<b>\$841,550.00</b>
77 S. Fairview Avenue										
Goleta, CA 93116										
T: (805) 683-6302      FAX: n/a	<b>**Apparent Lowest Responsible Bidder**</b>									
Subcontractors:										
n/a										