

BID SUMMARY

General Contractor	Adjustment Factor 1 - Projects \$0 to \$49,999.00, Mon- Fri Business Hours	Percentage for Adjustment Factor 1	Adjustment Factor 2 - Projects >\$50K, Mon- Fri Business Hours	Percentage for Adjustment Factor 2	Adjustment Factor 3 - Projects \$0 to \$49,999.00 Non-Business Hours	Percentage for Adjustment Factor 3	Adjustment Factor 4- Projects >\$50K, Non-Business Hours	Percentage for Adjustment Factor 4	Total Weighted Adjustment Factor
Alco Building Solutions, Inc.**	0.7291	50%	0.7674	25%	0.8049	15%	0.8298	10%	0.7601
		Apparent Lowest Responsible Bidder							
ASM Electric	0.9750	50%	0.9725	25%	1.0571	15%	1.0511	10%	0.9943
Clear Blue Energy Corp.	0.9771	50%	1.0175	25%	1.0607	15%	1.0607	10%	1.0081
Endelos Energy, Inc.	1.0675	50%	1.0675	25%	1.0729	15%	1.0729	10%	1.0689
Express Energy Services, Inc.	0.8200	50%	0.7900	25%	0.9200	15%	0.8900	10%	0.8345
Newton Construction & Management	1.0200	50%	1.0000	25%	1.0250	15%	1.0000	10%	1.0138
RenewAge Energy Solutions	1.1800	50%	1.1600	25%	1.2000	15%	1.1800	10%	1.1780
Smith Mechanical-Electrical-Plumbing	30.8500	50%	30.8500	25%	46.2750	15%	46.2750	10%	34.7063
Taft Electric Company	0.8200	50%	0.7900	25%	1.4000	15%	1.5000	10%	0.9675