

BASE BID		COMPENSABLE DELAY			ALTERNATES							TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Alternate #3	Alternate #4	Alternate #5	Alternate #6	Alternate #7	Base Bid Compensable Delay	Total Alternates	Total with all Alternates
A-1	\$1,173,000.00	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
		\$530.00			\$8,500.00	\$3,500.00	\$19,700.00	\$2,000.00	\$31,200.00	\$22,200.00	—			
Subcontractors														
B-4	\$1,477,000.00	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
		\$0.00			\$8,000.00	\$4,700.00	\$15,000.00	\$3,300.00	\$4,300.00	\$52,000.00	\$35,000.00			
T: FAX:														
Subcontractors														
C-3	\$1,752,000.00	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
		\$2,000.00			\$13,428.00	\$10,771.00	\$104,541.00	\$3,050.00	\$21,318.00	\$31,422.00	\$100,000.00			
T: FAX:														
Subcontractors														
D-5	\$1,139,000.00	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
		\$100.00			\$4,205.00	\$4,305.00	\$17,220.00	\$3,690.00	\$11,070.00	\$18,450.00	—			
T: FAX:														
Subcontractors														
E-22		\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:														
Subcontractors														
F-8		\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: 9 F:														
Subcontractors														
G-19		\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: F:														
Subcontractors														
H-44		\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:														
Subcontractors														