

| BASE BID  |   | COMPENSABLE DELAY |      |                    | ALTERNATES              |                         |                         |                             |                             |                             |                             |                             |                         | TOTALS                         |                      |                           |   |
|---|---|-------------------|------|--------------------|-------------------------|-------------------------|-------------------------|-----------------------------|-----------------------------|-----------------------------|-----------------------------|-----------------------------|-------------------------|--------------------------------|----------------------|---------------------------|---|
| General Contractor  | Base Bid                                  | Compensable Delay | Days | Total Compensable  | Alternate #1 (Selected) | Alternate #2 (Selected) | Alternate #3 (Selected) | Alternate #4 (Not Selected) | Alternate #5 (Not Selected) | Alternate #6 (Not Selected) | Alternate #7 (Not Selected) | Alternate #8 (Not Selected) | Alternate #9 (Selected) | Base Bid w/ Compensable Delays | Total ALL Alternates | Total SELECTED Alternates | Total with Base Bid, Compensables and SELECTED Alternates |
| <b>Raminha Construction, Inc. (P-6)</b>   | <b>\$8,984,978.00</b>                     | \$6,500.00        | 10   | <b>\$65,000.00</b> | <b>\$110,100.00</b>     | <b>\$106,800.00</b>     | <b>\$19,710.00</b>      | \$38,600.00                 | \$50,000.00                 | \$277,048.00                | \$300,000.00                | <b>\$67,500.00</b>          | <b>\$251,942.00</b>     | \$9,049,978.00                 | \$1,221,700.00       | <b>\$488,552.00</b>       | <b>\$9,538,530.00</b>                                     |
| T: (805) 461-0052 FAX: 805) 461-0053<br>Subcontractors  |   |                   |      |                    |                         |                         |                         |                             |                             |                             |                             |                             |                         |                                |                      |                           |   |
| KCI Environmental (Irrig./Seed/Erosion); MEC (Demo/Hazmat)  |   |                   |      |                    |                         |                         |                         |                             |                             |                             |                             |                             |                         |                                |                      |                           |   |
| <b>Four M Contracting, Inc.* (K-4)</b>  | <b>\$5,646,000.00</b>                     | \$4,250.00        | 10   | <b>\$42,500.00</b> | <b>\$43,000.00</b>      | <b>\$0.00</b>           | <b>\$0.00</b>           | \$63,000.00                 | \$46,000.00                 | \$90,500.00                 | \$160,000.00                | <b>\$76,000.00</b>          | <b>\$0.00</b>           | \$5,688,500.00                 | \$478,500.00         | <b>\$43,000.00</b>        | <b>\$5,731,500.00</b>                                     |
|   | <i>*Apparent Lowest Responsive Bidder</i> |                   |      |                    |                         |                         |                         |                             |                             |                             |                             |                             |                         |                                |                      |                           |   |
| T: (707) 448-4488 FAX: (707) 448-1188<br>Subcontractors:  |   |                   |      |                    |                         |                         |                         |                             |                             |                             |                             |                             |                         |                                |                      |                           |   |
| KCI Environmental (Irrig./Seed/Erosion); MEC (Demo/Hazmat)<br>Courtyard Construction (Shade Sails)  |   |                   |      |                    |                         |                         |                         |                             |                             |                             |                             |                             |                         |                                |                      |                           |   |
| <b>Granite Construction Company (R-2)</b>   | <b>\$6,604,875.00</b>                     | \$3,000.00        | 10   | <b>\$30,000.00</b> | <b>\$37,240.00</b>      | <b>\$110,404.00</b>     | <b>\$5,200.00</b>       | \$19,000.00                 | \$16,000.00                 | \$114,271.45                | \$92,000.00                 | <b>\$62,000.00</b>          | <b>\$290,325.00</b>     | \$6,634,875.00                 | \$746,440.45         | <b>\$443,169.00</b>       | <b>\$7,078,044.00</b>                                     |
| T: (805) 964-9951 FAX: (805) 967-1431<br>Subcontractors   |   |                   |      |                    |                         |                         |                         |                             |                             |                             |                             |                             |                         |                                |                      |                           |   |
| MEC (Asbestos Concrete Pipe Removal); Teirra Contracting (Pipe Removal);<br>USA Shae and Fabric Structures (Shae Sails); Bob's Backhoe (Demo);<br>Acacia Environmental(Erosion Control/Irrigation); C&W Constr. Specialties (Fencing) |   |                   |      |                    |                         |                         |                         |                             |                             |                             |                             |                             |                         |                                |                      |                           |   |
| <b>Whitaker Construction Group, Inc. (B-5)</b>  | <b>\$6,308,200.00</b>                     | \$1,000.00        | 10   | <b>\$10,000.00</b> | <b>\$13,900.00</b>      | <b>\$18,300.00</b>      | <b>\$9,900.00</b>       | \$49,900.00                 | \$18,700.00                 | \$84,400.00                 | \$103,400.00                | <b>\$50,400.00</b>          | <b>\$179,000.00</b>     | \$6,318,200.00                 | \$527,900.00         | <b>\$221,100.00</b>       | <b>\$6,539,300.00</b>                                     |
| T: (805) 226-4020 FAX: (805) 226-4021<br>Subcontractors   |   |                   |      |                    |                         |                         |                         |                             |                             |                             |                             |                             |                         |                                |                      |                           |   |
| PARC Environmental (Hazardous Material Removal);<br>Acacia Environmental (Landscape/Erosion Control/Irrigation)   |   |                   |      |                    |                         |                         |                         |                             |                             |                             |                             |                             |                         |                                |                      |                           |   |
| <b>Union Engineering Company, Inc. (D-9)</b>  | <b>\$6,722,300.00</b>                     | \$300.00          | 10   | <b>\$3,000.00</b>  | <b>\$30,100.00</b>      | <b>\$24,000.00</b>      | <b>\$4,500.00</b>       | \$27,400.00                 | \$46,900.00                 | \$205,100.00                | \$164,400.00                | <b>\$95,000.00</b>          | <b>\$17,700.00</b>      | \$6,725,300.00                 | \$615,100.00         | <b>\$76,300.00</b>        | <b>\$6,801,600.00</b>                                     |
| T: (805) 644-3373 FAX: (805) 644-3380<br>Subcontractors   |   |                   |      |                    |                         |                         |                         |                             |                             |                             |                             |                             |                         |                                |                      |                           |   |
| KCI Environmental (Landscape/Irrigation/Erosion/Fiber Rolls);<br>MEC (Hazardous Demo/Removal); Survey (Benner and Carpenter)  |   |                   |      |                    |                         |                         |                         |                             |                             |                             |                             |                             |                         |                                |                      |                           |   |