**BASE BID** | **COMPENSABLE DELAY** | **ALTERNATES** | **TOTAL**
--- | --- | --- | ---

<table>
<thead>
<tr>
<th>General Contractor</th>
<th>Base Bid</th>
<th>Compensable Delay</th>
<th>Days</th>
<th>Total Compensables</th>
<th>Alternate #1 (Not basis of award)</th>
<th>Base Bid w/ Compensable Delays</th>
<th>Total with Base Bid &amp; Compensables</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Los Angeles Air Conditioning</strong></td>
<td>$419,816.00</td>
<td>$0.00</td>
<td>5</td>
<td>$0.00</td>
<td>$754,351.00</td>
<td>$419,816.00</td>
<td>$419,816.00</td>
</tr>
<tr>
<td>1714 Lindbergh Court, La Verne, CA 91750</td>
<td>T: (909) 596-7077</td>
<td>Subcontractors: Los Angeles Air Balance (Air Balance); Signet Controls (Controls); Rymax Electric (Electrical); Dahl (Insulation); Rolls Scaffold (Scaffold)</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

| **MEDG International, Inc.** | $420,500.00 | $0.00 | 5 | $0.00 | $809,800.00 | $420,500.00 | $420,500.00 |
| 701 Sonora Avenue, Ste. 200, Glendale, CA 91201 | T: (818) 543-1445 | Subcontractors: Masterbuilt Construction Corp; Sigmax Enterprises, Inc. |

| **Smith Mechanical-Electrical-Plumbing** | $345,456.00 | $0.00 | 5 | $0.00 | $678,816.00 | $345,456.00 | $345,456.00 |
| 1340 W. Betteravia Road, Santa Maria, CA 93455 | T: (805) 621-5000 | Subcontractors: Superior Test & Balance (Test & Balance); P&E Insulation (Insulation); Channel Islands Roofing (Roofing) |

| **TS Rowe** | $659,820.00 | $2,800.00 | 5 | $14,000.00 | $953,396.00 | $673,820.00 | $673,820.00 |
| P.O. Box 60513, Santa Barbara, CA 93160 | T: (805) 698-6738 | Subcontractors: Monte Wayne Sheet Metal (HVAC); Good Service Electric (Electrical); Signet Controls (Controls) |

---

**Apparent Lowest Responsible Bidder**

Bid deadline date: September 8, 2022