

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATES	TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Alternate #1 <i>(Not basis of award)</i>	Base Bid w/ Compensable Delays	Total with Base Bid & Compensables
Los Angeles Air Conditioning	\$419,816.00	\$0.00	5	\$0.00	\$754,351.00	\$419,816.00	\$419,816.00
1714 Lindbergh Court							
La Verne, CA 91750							
T: (909) 596-7077							
<i>Subcontractors:</i>							
Los Angeles Air Balance (Air Balance); Signet Controls (Controls); Rymax Electric (Electrical); Dahl (Insulation); Rolls Scaffold (Scaffold)							
MEDG International, Inc.	\$420,500.00	\$0.00	5	\$0.00	\$809,800.00	\$420,500.00	\$420,500.00
701 Sonora Avenue, Ste. 200							
Glendale, CA 91201							
T: (818) 543-1445							
<i>Subcontractors:</i>							
Masterbuilt Construction Corp; Sigmax Enterprises, Inc.							
Smith Mechanical-Electrical-Plumbing	\$345,456.00	\$0.00	5	\$0.00	\$678,816.00	\$345,456.00	\$345,456.00
1340 W. Betteravia Road							
Santa Maria, CA 93455		**Apparent Lowest Responsible Bidder**					
T: (805) 621-5000							
<i>Subcontractors:</i>							
Superior Test & Balance (Test & Balance); P&E Insulation (Insulation); Channel Islands Roofing (Roofing)							
TS Rowe	\$659,820.00	\$2,800.00	5	\$14,000.00	\$953,396.00	\$673,820.00	\$673,820.00
P.O. Box 60513							
Santa Barbara, CA 93160							
T: (805) 698-6738							
<i>Subcontractors:</i>							
Monte Wayne Sheet Metal (HVAC); Good Service Electric (Electrical); Signet Controls (Controls)							