

BID SUMMARY (Rev. 1)

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Alternate #1 <i>[Alternate not Selected]</i>	Base Bid w/ Compensable Delays	Total SELECTED Alternates	Total with Base Bid & Compensables
Pacific Acoustics North (J-7)**	\$311,500.00	\$0.00	5	\$0.00	-\$7,150.00	\$311,500.00	N/A	\$311,500.00
133 E. Ortega Street								
Santa Barbara, CA 93101	**Apparent Lowest Responsible Bidder**							
T: (805) 963-1538 FAX: (805) 564-7044								
<i>Subcontractors:</i>								
Visalia Tile (Tile); Reed Mechanical (HVAC); Blum & Sons (Electrical); Deep Blue Integration (Fire Protection); Guy Smithson (Painting); M/M Mechanical (Plumbing)								