

BID SUMMARY (Rev. 1)

BASE BID		COMPENSABLE DELAY			ALTERNATES	TOTALS		TOTAL	
General Contractor	Base Bid	Daily Rate Compensable Delay	Days	Total Compensables	Deductive Alternate #1 <i>(Not selected)</i>	Base Bid w/ Compensable Delays	Total ALL Alternates	Total SELECTED Alternates	Total with Base Bid & Compensables
Boneso Brothers Construction, Inc. (K-9)**	\$633,000.00	\$328.00	10	\$3,280.00	-\$87,520.00	\$636,280.00	-\$87,520.00	\$0.00	\$636,280.00
2758 Concrete Court Paso Robles, CA 93466 T: (805) 227-4450 FAX: (805) 227-4502									
<i>Subcontractors:</i>									
Signet Controls (Controls); Venco Electric (Electrical); P&E Insulation (Insulation); Precision Air Balance (Air/Water Balancing); Boneso Brothers (Piping)									
[Alternate(s): Signet Controls]									
Los Angeles Air Conditioning, Inc. (M-6)	\$916,500.00	\$0.00	10	\$0.00	-\$97,500.00	\$916,500.00	-\$97,500.00	\$0.00	\$916,500.00
1714 Lindbergh Court La Verne, CA 91750 T: (909) 596-7077 FAX: (909) 596-6657									
<i>Subcontractors:</i>									
MEC, Inc. (Demolition/Abatement); Rymax Electric, Inc. (Electrical); Marvin Graham (Concrete); Signet Controls (Controls); Precision Air Balance Co. (Water Balance); Dahl Insulation (Insulation); San Marino Roof Co. (Roofing)									
Smith Mechanical-Electrical-Plumbing (L-5)	\$736,455.00	\$0.00	10	\$0.00	-\$100,122.00	\$736,455.00	-\$100,122.00	\$0.00	\$736,455.00
1340 West Betteravia Road Santa Maria, CA 93455 T: (805) 621-5000 FAX: (805) 621-5050									
<i>Subcontractors:</i>									
MEC, Inc. (Demo/Abatement); P&E Insulation (Insulation); Hartman Aire (Test & Balance); Signet Controls, Inc. (Controls)									