



PROJECT: SAN CLEMENTE STUDENT HOUSING - 986497
 UNIVERSITY REPRESENTATIVE: PRO WEST CONSTRUCTORS
 Estimated Cost: \$159,000.00

September 27, 2005
 2:30pm

01011.03 Block A - Site Concrete

Contractor Name / Address / Phone / Subcontractors	Base Bid	Unit Price #1 Adding 4" Thick Reinforced Concrete Sidewalks Over Class 2 Base	Unit Price #1 Extension	Daily Rate of Compensation for Compensable Delay	Compensable Delay Extension	Bid Extension
LASH CONSTRUCTION, INC.	\$613,471.00	\$10.00	\$5,000.00	\$400.00	\$6,000.00	\$624,471.00
PO Box 4640						
Santa Barbara, CA 93140						
T: 805/963-3553 FAX: 805/965-8189						
Subcontractors						
None Listed						
PRECISION CONCRETE, INC.	\$859,000.00	\$12.00	\$6,000.00	\$500.00	\$7,500.00	\$872,500.00
465 E. Carmel St.						
San Marcos, CA.92078						
T: 760/930-0251 FAX: 760/930-0681						
Subcontractors						
Partial Concrete - D.D. Concrete						
Rebar - El Wills						
Grading - Romero General						
Partial Concrete - Cleanline						
SPIESS CONST. CO., INC.	\$334,800.00	\$680.00	\$340,000.00	\$500.00	\$7,500.00	\$682,300.00
PO Box 2849						
Santa Maria, CA 93457						
T: 805/937-5859 FAX: 805/934-4432						
Subcontractors						
None Listed						



PROJECT: SAN CLEMENTE STUDENT HOUSING - 986497
 UNIVERSITY REPRESENTATIVE: PRO WEST CONSTRUCTORS
 Estimated Cost: \$327,000.00

September 27, 2005
 2:30pm

01011.09 Block A - Site Utilities

Contractor Name / Address / Phone / Subcontractors	Base Bid	Unit Price #1 Remove Unforeseen & Unsuitable Soil and Recompact Same in Trench	Unit Price #1 Extension	Unit Price #2 Remove and Export Unforeseen Unsuitable Soil in Trench and Import and Recompact Suitable Fill	Unit Price #2 Extension	Unit Price #3 Heating Hot Water Supply Piping	Unit Price #3 Extension	Unit Price #4 Heating Hot Water Return	Unit Price #4 Extension
TIERRA CONTRACTING	\$496,600.00	\$25.00	\$2,500.00	\$25.00	\$2,500.00	\$100.00	\$5,000.00	\$100.00	\$5,000.00
PO Box 400									
Goleta, CA 93116									
T: 805/964-8747 FAX: 805/964-4438									
Subcontractors									
None Submitted									
HPS MECHANICAL,INC.	\$734,034.00	\$28.15	\$2,815.00	\$32.00	\$3,200.00				
BID REJECTED - INCORRECT BID FORM									
3100 E. Belle Terrace									
Bakersfield, CA 93307									
T: 661/397-2121 FAX: 661/396-2589									
Subcontractors									
None Listed									
	Quantity Units	100 CYIP		100 CYIP		50 LF		50 LF	

Contractor Name / Address / Phone / Subcontractors	Unit Price #5 Domestic Hot Water	Unit Price #5 Extension	Unit Price #6 Domestic Cold Water	Unit Price #6 Extension	Daily Rate of Compensation for Compensable Delay	Compensable Delay Extension	Bid Extension
TIERRA CONTRACTING	\$100.00	\$5,000.00	\$100.00	\$5,000.00	\$100.00	\$1,500.00	\$523,100.00
PO Box 400							
Goleta, CA 93116							
T: 805/964-8747 FAX: 805/964-4438							
Subcontractors							
None Listed							
HPS MECHANICAL,INC.					\$225.00	\$3,375.00	\$743,424.00
3100 E. Belle Terrace							
Bakersfield, CA 93307							
T: 661/397-2121 FAX: 661/396-2589							
Subcontractors							
None Listed							



PROJECT: SAN CLEMENTE STUDENT HOUSING - 986497
 UNIVERSITY REPRESENTATIVE: PRO WEST CONSTRUCTORS
 Estimated Cost: \$549,000.00

September 27, 2005
 2:30pm

01011.12 Block A - Landscape, Irrigation & Site Furnishings

Contractor Name / Address / Phone / Subcontractors	Base Bid	Daily Rate of Compensation for Compensable Delay	Compensable Delay Extension	Bid Extension
FYR LANDSCAPING, INC. dba: PIERRE SPRINKLER & LANDSCAPE	\$682,600.00	\$5,000.00	\$75,000.00	\$757,600.00
16015 Sherman Way				
Van Nuys, CA 91406				
T: 818/373-0023 FAX: 818/373-0056				
Subcontractors				
Hydroseeding: Hydrosprout, Inc.				
PLOWBOY LANDSCAPES, INC.	\$607,670.00	\$1,000.00	\$15,000.00	\$622,670.00
2190 N. Ventura Ave.				
Ventura, CA 93002				
T: 805/643-4966 FAX: 805/648-5571				
Subcontractors				
None Listed				
VALLEYCREST LANDSCAPE DEVELOPMENT, INC.	\$1,388,400.00	\$1,000.00	\$15,000.00	\$1,403,400.00
12087-10 N. Lopez Canyon Road				
San Fernando, CA 91342				
T: 818/834-1000 FAX: 818/899-3094				
Subcontractors				
None Listed				
MARINA LANDSCAPE	\$866,000.00	\$2,000.00	\$30,000.00	\$896,000.00
1100 E. Katella Ave.				
Anaheim, CA 92805				
T: 714/939-6600 FAX: 714/935-1199				
Subcontractors				
None Listed				



PROJECT: SAN CLEMENTE STUDENT HOUSING - 986497
 UNIVERSITY REPRESENTATIVE: PRO WEST CONSTRUCTORS
 Estimated Cost: \$610,189.00

September 27, 2005
 2:30pm

01011.32 Block A - Doors, Frames, Hardware & Installation

Contractor Name / Address / Phone / Subcontractors	Base Bid	Daily Rate of Compensation for Compensable Delay	Compensable Delay Extension	Bid Extension
ROY E. WHITEHEAD, INC.	\$597,200.00	0	0	\$597,200.00
2245 Via Cerro				
Riverside, CA 92509				
T: 951/682-1490 FAX: 951/682-1565				
Subcontractors				
None Listed				
ISEC, INC.	\$809,772.00	\$423.00	\$6,345.00	\$816,117.00
10601 Calle Lee, Suite 190				
Los Alamitos, CA 90720				
T: 714/761-5151 FAX: 714/761-4010				
Subcontractors				
Door, Frame & Hardware Installation: Criner Construction				
S.C. ANDERSON, INC.	\$1,170,550.00	\$1,025.00	\$15,375.00	\$1,185,925.00
2160 Mars Court				
Bakersfield, CA 93308				
T: 661/392-7000 FAX: 661/391-9999				
Subcontractors				
Door, Frame & Hardware Installation: Exact Door & Frame dba: C.S.R. Installation				



PROJECT: SAN CLEMENTE STUDENT HOUSING - 986497
UNIVERSITY REPRESENTATIVE: PRO WEST CONSTRUCTORS
Estimated Cost: \$311,000.00

September 27, 2005
2:30pm

01011.35 Block A - Glass, Aluminum & Windows

Contractor Name / Address / Phone / Subcontractors	Base Bid	Daily Rate of Compensation for Compensable Delay	Compensable Delay Extension	Bid Extension
ALL BIDS REJECTED - WILL REBID AT A LATER DATE				



PROJECT: SAN CLEMENTE STUDENT HOUSING - 986497
 UNIVERSITY REPRESENTATIVE: PRO WEST CONSTRUCTORS
 Estimated Cost: \$1,074,000.00

September 27, 2005
 2:30pm

01011.38 Block A - Lath & Plaster

Contractor Name / Address / Phone / Subcontractors	Base Bid	Daily Rate of Compensation for Compensable Delay	Compensable Delay Extension	Bid Extension
KEN HARGES PLASTERING CO., INC.	\$1,434,000.00	\$500.00	\$7,500.00	\$1,441,500.00
28035 Dorothy Dr. #200				
Agoura Hills, CA 91301-2699				
T: 818/865-8038 FAX: 818/865-8093				
Subcontractors				
None Listed				
STANDARD DRYWALL, INC.	\$1,452,222.00	\$650.00	\$9,750.00	\$1,461,972.00
3100 Palisades Dr.				
Corona, CA 92880				
T: 951/256-8656 FAX: 951/256-8657				
Subcontractors				
None Listed				
PERLITE PLASTERING CO., INC.	\$1,282,717.00	\$125.00	\$1,875.00	\$1,284,592.00
8328 Willoughby Ave.				
Los Angeles, CA 90069				
T: 323/651-2075 FAX: 323/655-8859				
Subcontractors				
None Listed				
TARLTON & SONS, INC.	\$1,474,000.00	\$350.00	\$5,250.00	\$1,479,250.00
4173 S. Fig Ave.				
Fresno, CA 93706				
T: 559/486-0584 FAX: 559/486-0511				
Subcontractors				
None Listed				
FRYE CONSTRUCTION, INC.	\$1,718,524.00	\$1,200.00	\$18,000.00	\$1,736,524.00
10010 Rosedale Hwy.				
Bakersfield, CA 93312				
T: 661/588-8870 FAX: 661/588-1578				
Subcontractors				
Scaffolding: Brand Scaffold				

