

**BP # 04
 Plumbing**

BASE BID		COMPENSABLE DELAY			ALTERNATE - NONE	TOTAL PROJECT COST			
PTC / Bid Pack #4 Plumbing - License: C-36	Base Bid Amount	Compensable Delay	Days	Total Compensable	Alternate	Base Bid w/unit prices & Compensable Delays	Total Alternates		Total with all Alternates
KITTLE PLUMBING, INC.									
7730 Evergreen Drive	\$292,492.00	\$500.00	30	\$15,000.00	\$0.00	\$307,492.00	\$0.00		\$307,492.00
Goleta, CA 93117									
T: 805/968-4238 FAX: 805/968-4215									
Subcontractors									
Insulation: Dahl Air Conditioning									
M / M MECHANICAL									
1027 Cindy Lane	\$337,536.00	\$0.00	30	\$0.00	\$0.00	\$337,536.00	\$0.00		\$337,536.00
Carpenteria, CA 93013									
T:805/745-1126 FAX: 805/745-1116									
Subcontractors									
Insulation: Dahl Air Conditioning									
Fire Stopping: Karcher Fire Stopping									
INGALLS & SON PLUMBING & HEATING, INC.									
1912 De La Vina	\$289,825.00	\$500.00	30	\$15,000.00	\$0.00	\$304,825.00	\$0.00		\$304,825.00
Santa Barbara, CA 93101									
T: 805/569-2180 FAX: 805/569-0863									
Subcontractors									
Insulation: Dahl Air Conditioning									

Mosher Alumni House
 981040
 University Rep: Jim Pinard
 University Desg. Admnstr: Ed Marini

BP # 09
Waterproofing, Flashing, Sheet Metal

Bid Release #1
 Bid Date: July 13, 2005
 Time: 2:30 p.m.

BASE BID		COMPENSABLE DELAY			ALTERNATE - NONE	TOTAL PROJECT COST			
PTC / Bid Pack #09 License: C-39 & C-43	Base Bid Amount	Compensable Delay	Days	Total Compensable	Alternate	Base Bid w/unit prices & Compensable Delays	Total Alternates		Total with all Alternates
ALL BIDS REJECTED									
See Bid Release #2									

Mosher Alumni House
 981040
 University Rep: Jim Pinard

BP # 11
Wood, Plastics, Misc. Specialties

Bid Release #1
 Bid Date: July 14, 2005
 Time: 2:30 p.m.

University Desg. Admnstr: Ed Marini BASE BID		COMPENSABLE DELAY			ALTERNATES	TOTAL PROJECT COST			
PTC / Bid Pack 11 License: C-6	Base Bid Amount	Compensable Delay	Days	Total Compensable	ADD, DEDUCT, NO CHANGE	Alternate	Base Bid w/unit prices & Compensable Delays	Total Alternates	Total with all Alternates
ALL BIDS REJECTED									
See Bid Release #2									

Paint, Blinds, Final Construction Cleaning

University Desg. Admnstr		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
PTC / Bid Pack 12 License: C-33	Base Bid Amount	Compensable Delay	Days	Total Compensable	ADD, DEDUCT, NO CHANGE	Alternate	Base Bid w/unit prices & Compensable Delays	Total Alternates	Total with all Alternates
NIKE CONSTRUCTION									
15635 Cobalt St. Unit B	\$121,000.00	\$0.00	20	\$0.00	ADD	\$8,000.00	\$121,000.00	\$8,000.00	\$129,000.00
Sylmar, CA 93142									
T: 818/362-1949 FAX: 818/362-0209									
Subcontractors									
Final Cleaning: A-Alberts Reliable Cleaning Corp.									
SPACECON									
2037 South 4130 West, Ste. 3			20	\$0.00			\$0.00	\$0.00	\$0.00
Salt Lake City, Utah 84104									
T: 801/972-9023 FAX: 801/972-1101									
Subcontractors									
NO BID SUBMITTED									
CALIFORNIA PRO PAINTING									
800 S. Broadway, Ste. 125			20	\$0.00			\$0.00	\$0.00	\$0.00
Santa Maria, CA 93455									
T: 805/922-3706 FAX: 805/922-6756									
Subcontractors									
NO BID SUBMITTED									
VANGUARD PAINTING, INC.									
2101 S. Rose Ave., Unit A			20	\$0.00			\$0.00	\$0.00	\$0.00
Oxnard, CA 93033									
T: 805/240-2331 FAX: 805/240-2332									
Subcontractors									
NO BID SUBMITTED									

Mosher Alumni House
 981040
 University Rep: Jim Pinard

BID PACKAGE # 16
Ceramic Tile

Bid Release #1
 Bid Date: July 14, 2005
 Time: 2:30 p.m.

University Desg. Admnstr: Ed Marini		COMPENSABLE DELAY			ALTERNATE - NONE	TOTAL PROJECT COST			
BASE BID									
PTC / Bid Pack 16 CERAMIC TILE License:C-54	Base Bid Amount	Compensable Delay	Days	Total Compensable	Alternate	Base Bid w/unit prices & Compensable Delays	Total Alternates		Total with all Alternates
	NO BIDS SUBMITTED								
	See Bid Release #2								

