

Bid Summary
 RECLAIMED WATER-UCSB HOUSING
 FM050276S/292-04
 Estimated Construction Costs: \$114,920.00

Project Manager: E. Marini
 Bid Opening Date: Friday June 3, 2005 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Alternate 1
IWL P.O. Box 4669 Santa Barbara, CA 93140 805/966-2907/ Fax 805/957-1947 Lash Construction 721 Carpinteria Street Santa Barbara, CA 93140 805/963-3553/ Fax:805/965-8189 Spieß Construction Company, Inc P.O. Box 2849 Santa Maria, CA 93457 805/937-5859/ Fax:805/934-4432 Subcontractors: Landscaping: J. D. Humann Landscape	No Bid Submitted		10	\$0.00		Add: No change:
	No Bid Submitted		10	\$0.00		Add: No Change:
	\$127,550.00	\$300	10	\$3,000.00	\$130,550.00	Add: \$27,400.00 No Change:
Tierra Contracting P.O. Box 400 Goleta, CA 93116 805/964-8747/ Fax:805/964-4438 Subcontractors: Sprinklers: Azalea Landscape Concrete Saw Cut: Truecut	\$298,478.00	\$100	10	\$1,000.00	\$299,478.00	Add: \$20,000.00 No Change:
Woody Construction Lazio Way Oak Park, CA 91377 818/865-8619/ Fax:818/865-1293	No Bid Submitted		10	\$0.00		Add: No Change:

Bid Summary
RECLAIMED WATER-UCSB HOUSING
FM050276S/292-04
Estimated Construction Costs: \$114,920.00

Project Manager: E. Marini
Bid Opening Date: Friday June 3, 2005 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Alternate 1

Bid Summary
RECLAIMED WATER-UCSB HOUSING
FM050276S/292-04
Estimated Construction Costs: \$114,920.00

Project Manager: E. Marini
Bid Opening Date: Friday June 3, 2005 @ 2:30PM

Total
\$0.00
\$0.00
\$130,550.00
\$299,478.00
\$0.00

Bid Summary
RECLAIMED WATER-UCSB HOUSING
FM050276S/292-04
Estimated Construction Costs: \$114,920.00

Project Manager: E. Marini
Bid Opening Date: Friday June 3, 2005 @ 2:30PM

Total