

Bid Summary  
 SAASB Remodel-Summer Sessions  
 FM060039S/109-59  
 Estimated Construction Costs: \$292,000.00

Project Manager: D. Ciancola  
 Bid Opening Date: Wednesday, October 5, 2005 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Alternate 1	Alternate 2	Total
<b>Carroll Construction</b> 216 E. Guitierrez Santa Barbara, CA 93101 805/966-4810/ Fax 805/969-5654	\$344,000.00	\$200.00	5	\$1,000.00	\$345,000.00	Deduct \$ <u>9,000.00</u> NC	Deduct \$ <u>N/A</u> NC	\$345,000.00
<b>Dahl Air Conditioning</b> 30 S. La Patera Lane, Suite 9 Goleta, CA 93117 805/964-2002/ Fax 805/683-7654	No Bid Submitted		5	\$0.00		Deduct \$ _____ NC	Deduct \$ _____ NC	
<b>EJS Construction</b> 4191 Carpinteria Ave, Suite 7 Carpinteria, CA 93013 805/684-6381/ Fax 805/684-6312	\$275,247.00	\$0.00	5	\$0.00	\$275,247.00	Deduct \$ <u>800.00</u> NC	Deduct \$ <u>4800.00</u> NC	\$275,247.00
<b>Merco Construction</b> 1175 Calle Suerte Camarillo, CA 93012 805/987-8615/ Fax 805/987-6606	\$310,000.00	\$500.00	5	\$2,500.00	\$312,500.00	Deduct \$ <u>5000.00</u> NC	Deduct \$ <u>3600.00</u> NC	\$312,500.00
<b>Brannon DBA Smith Electric</b> 3525 Meredith Lane Santa Maria, CA 93455 805/925-6243/ Fax 805/922-9770	\$262,600.00	\$0.00	5	\$0.00	\$262,600.00	Deduct \$ <u>8000.00</u> NC	Deduct \$ <u>N/A</u> NC	\$262,600.00