
Bid Summary
SAASB Remodel-Summer Sessions

FM060039S/109-59
Estimated Construction Costs: $292,000.00

Project Manager: D. Ciancola
Bid Opening Date: Wednesday, October 5, 2005 @ 2:30PM

Contractor Base Bid
Compensable 

Delay Days Total Compensable

Base Bid Plus 
Compensable 

Delays Alternate 1 Alternate 2 Total
Carroll Construction $344,000.00 $200.00 5 $1,000.00 $345,000.00 $345,000.00
216 E. Guiterrez Deduct $__9,000.00___ Deduct $_N/A__________
Santa Barbara, CA 93101 NC NC  
805/966-4810/ Fax 805/969-5654

Dahl Air Conditioning No Bid Submitted 5 $0.00
30 S. La Patera Lane, Suite 9 Deduct $________________ Deduct $____________
Goleta, CA 93117 NC NC
805/964-2002/ Fax 805/683-7654

EJS Construction $275,247.00 $0.00 5 $0.00 $275,247.00 $275,247.00
4191 Carpinteria Ave, Suite 7 Deduct $_800.00________ Deduct $4800.00_______
Carpinteria, CA 93013 NC NC
805/684-6381/ Fax 805/684-6312

Merco Construction $310,000.00 $500.00 5 $2,500.00 $312,500.00 $312,500.00
1175 Calle Suerte Deduct $_5000.00________ Deduct $_3600.00________
Camarillo, CA 93012 NC NC
805/987-8615/ Fax 805/987-6606

Brannon DBA Smith Electric $262,600.00 $0.00 5 $0.00 $262,600.00 $262,600.00
3525 Meredith Lane Deduct $_8000.00________ Deduct $_N/A__________
Santa Maria, CA 93455 NC NC
805/925-6243/ Fax 805/922-9770




