

Bid Summary
 Kippin Ettenberg Lab Remodel
 FM060043S/109-55
 Estimated Construction Costs: \$84,000.00

Project Manager: D. Ciancola
 Bid Opening Date: Tuesday, October 11, 2005 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Total
Anderson Systems 5958 Corta Street Goleta, CA 93117 805/683-6133/ Fax 805/964-2357	No Bid Submitted		5			
Carroll Construction 216 E. Guiterrez Santa Barbara, CA 93101 805/966-4810/ Fax 805/969-5654	No Bid Submitted		5			
Cornego Construction 809 E. Carrillo Street Santa Barbara, CA 93101 805/965-6404/ Fax 805/965-7644	No Bid Submitted		5			
EJS Construction 4191 Carpinteria Ave, Suite 7 Carpinteria, CA 93013 805/684-6381/ Fax 805/684-6312 Subcontractors: HVAC: West Coast Mechanical Electrical: Hi-Light Electric & Data Plumbing: Goleta Plumbing & Mechanical Fire Protection: Joy Equipment Protection Inc Plaster: Garibay Drywall Inc. Drywall: Garibay Drywall Inc. Paint: Allen Forest Morgan Painting & Fine Finishes	\$116,700.00	\$0.00	5	\$0.00	\$116,700.00	\$116,700.00
Schock Contracting 340 S. Kellogg, Suite J Goleta, CA 93117 805/681-9796/ Fax 805/681-9717	No Bid Submitted		5			