

Contractor:	Base Bid	Compensable Delay	Multiplier	Total Compensable Delay	Alternates	Total Base Bid Plus Compensable Delay
United Seal Coating & Slurryseal Inc.	No Bid Submitted					
Lash Construction	\$99,108.00	\$500.00	5	\$2,500.00	1. ADD \$45,580.00 2. ADD \$14,662.00 3. ADD \$32,147.00 4. ADD \$14,886.00 5. ADD \$54,055.00 6. ADD \$41,080.00 7. ADD \$11,937.00 8. ADD \$15,732.00	

Roy Allan Slurryseal

No Bid Submitted					
------------------	--	--	--	--	--