

Contractor:	Adjustment Factor 1, Business, M-F 6-7	Percentage for Adjustment Factor 1	Adjustment Factor 1 Total	Adjustment Factor 2, Non- Business, Saturday	Percentage for Adjustment Factor 2	Adjustment Factor 2 Total	Adjustment Factor 3,Non- Business, Sunday's & Holidays	Percentage for Adjustment Factor 3	Adjustment Factor 3 Total	Total Weighted Adjustment Factor
<b>Berry General Engineering</b> P.O. Box 1457 Ventura, CA 93002 805/643-7482/Fax 805/643-7482	1.1520	50%	0.5760	1.2720	45%	0.5724	1.3820	5%	0.0691	<b>1.2175</b>
<b>Camarillo Engineering, Inc</b> P.O. Box 758 Somis, Ca 93012 805/389-4566/ Fax 805/383-4110	No Bid Submitted	50%			45%			5%		
<b>D.P. Mangan DBA Pave West</b> 551 S. Harbor Blvd La Habra, CA 90631 562/694-3113/Fax 562/694-6263	1.1800	50%	0.5900	1.2500	45%	0.5625	1.4000	5%	0.0700	<b>1.2225</b>
<b>Granite Construction Company</b> 5335 Debbie Lane Santa Barbara, CA 93111 805/964-9951/Fax 805/964-7661	0.9682	50%	0.4841	0.9929	45%	0.4468	1.1012	5%	0.0551	<b>0.9860</b>
<b>Lash Construction Inc.</b> 721 Carpinteria Street Santa Barbara, CA 93103 805/963-3553/Fax 805/965-8189	1.044	50%	0.5220	1.059	45%	0.4766	1.059	5%	0.0530	<b>1.0515</b>
<b>Toro General Engineering</b> P.O. Box 6285 Oxnard, CA 93031 805/483-4515/Fax 805/483-3635	1.0725	50%	0.5363	1.1500	45%	0.5175	1.2575	5%	0.0629	<b>1.1166</b>
<b>United Seal Coating &amp; Slurryseal Inc.</b> 3463 State Street, #522 Santa Barbara, CA 93105 805/563-4922/ Fax 805/898-0805	1.0900	50%	0.5450	1.0800	45%	0.4860	1.0500	5%	0.0525	<b>1.0835</b>